STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -

PROPGOSALS | SSUED 22

NUMBER OF BI DDERS 10
PROGRAM ELEMENTS

Bl D RANK

01/ 09/ 03
07-454604
07-LA-27-6.9

Bl D
I'N

SUMMARY

LOS ANGELES COUNTY AT GLENVI EW
AT 0.2 KM NORTH OF HAPPY TRAI L

ROADWAY PROTECTI VE BETTERMENTS

277,000. 00 AMOUNT UNDER

FUND TOTAL HA42 317, 000
ENG NEERS EST
RAS
Bl D TOTAL Bl DDER | D
248, 405. 00 8
260, 760. 00 4
278,934. 00 10
298, 506. 80 3
299, 750. 00 7

0. 0% WOVEN S BUSI NESS ENTERPRI SES -

28, 595. 00

DEPARTMENT OF TRANSPORTATI ON

Bl D245

PACE 1

01/14/03
CONTRACT CODE 'J '
21 CONTRACT | TEMS

FEDERAL Al D NONE

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -
TOTAL NUMBER OF WORKI NG DAYS

3. 0%
120

PERCENT UNDER EST 10. 32

Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)

CONDON JOHNSON AND ASSOCI ATES

I NC
P O BOX 12368
OAKLAND CA 94606

P P C CONSTRUCTI ON | NC

336 N CENTRAL AVE SUI TE 10A
GLENDALE CA 91203

JENSEN DRI LLI NG COVPANY

1775 HENDERSON AVE
EUGENE OR 97403

MVETROPCOLE

P O BOX 1632
LAKE FOREST CA 92609

ALLI ED BUI LDl NG CONTRACTORS
I NC

3609 VALYERDE CT

GLENDALE CA 91208-1117

FAX

FAX

FAX

FAX

FAX

310 886-0011
00300068
310 886-0631

818 662- 8040
00772981
818 662- 8060

541 726- 7435
00340115
541 726-6140

949 380-9414
00534372
949 380-9473

818 249-0874
00583261
818 957-1605

CC PREF CLAI MED

CC PREF CLAI MED

CC PREF CLAI MED

SB PREF CLAI MED

BID I S OVER SBP
PREFERENCE LI M TS

CC PREF CLAI MED



07- 454604

07-LA-27
01/ 09/ 03

-6

10

301, 961. 70

301, 963. 70

334, 678. 26

359, 890. 00

429, 524. 00

DRI LL TECH DRI LLI NG AND
SHORI NG | NC

2750 EAST 18TH STREET
ANTI OCH CA 94509- 8518
STANDARD ENG NEERI NG

1401 S G LBERT ST STE 24
FULLERTON CA 92833

MENDEZ CONCRETE | NC

1210 EAST SANTA PAULA STREET
SANTA PAULA CA 93060

A P ENG NEERI NG CORPCRATI ON

1271 COLUMBI A AVENUE SUI TE 10
RI VERSI DE CA 92507

HAYWARD BAKER | NC

1780 LEMONWOCD DRI VE
SANTA PAULA CA 93060

FAX

FAX

FAX

FAX

FAX

925 978-2060
00745354
925 978-2063

714 578-0127
00747190
714 578-0123

805 525-8043
00497452
805 525-8057

909 686-2512
00723018
909 686- 3845

805 933-1331
00482246
805 933-1338

Bl D245
PAGE 2
01/14/03

CC PREF CLAI MED

SB PREF CLAI MED

BID I S OVER SBP
PREFERENCE LI M TS

SB PREF CLAI MED

BID IS OVER SBP
PREFERENCE LIM TS

SB PREF CLAI MED

BID I S OVER SBP
PREFERENCE LI M TS

CC PREF CLAI MED



07- 454604
07-LA-27-6
01/ 09/ 03

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245
PAGE 3
01/14/03

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

08 PACI FI C RESTORATI ON GROUP
1280 MAGNOLI A AVENUE
CORONA CA 92879

ERCSI ON CONTROL



07- 454604 Bl D245

07-LA-27-6 PAGE 4

01/ 09/ 03 01/14/03
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 NONE NONE
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
10 THOVAS AND PRATT WATER PCOLLUTI ON CONTRCL PLAN AND TRAFFI C CONTROL
PI NOLE CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 DRI LL TECH M CROPI LE
CORONA CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
07 AMERI CAN ASPHALT | TEM 13

14436 SANTA AVE
FONTANA CA 92337

DRI LL TECH DRI LLI NG AND SHORI NG I TEMS 16 AND 21
2750 E 18TH STREET
ANTI OCH CA 94509-8510

PACI FI C RESTORATI ON GROUP | NC I TEMS 7 THRU 12
1280 MAGNOLI A AVE
CORONA CA 92879

VI STA STEEL COVPANY | TEM 18
331 WEST LEW S STREET
VENTURA CA 93001

CONTI NUED ON NEXT PAGE



07- 454604 Bl D245

07-LA-27-6 PAGE 5

01/ 09/ 03 01/14/03
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
07 W C C CONSTRUCTORS I TEM5 3 AND 4
P O BOX 1480

LUCERNE VALLEY CA 92356

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
06 GLOBAL ENVI RONMENTAL NETWORK ITEMS 1 THRU 4 (PORTI ON)
P O BOX 8068

FONTANA CA 92728

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 DRI LL TECH | TEM 16 ( PARTI AL)
CORONA CA
PACI FI C RESTCORATI ON GROUP I TEMS 7 THRU 12
CORONA CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 D AND M REBAR REBAR
DRI LL TECH DRI LLI NG AND SHORI NG M CROPI LE

22223 FOREST BOUNDRY ROAD
CORONA CA 92883

GLOBAL ENVI RONMENTAL NETWORK | NC CHANGEABLE MESSAGE SI GNS BOARD
P O BOX 8068
FOUNTAI N VALLEY CA 92728-8068

CONTI NUED ON NEXT PAGE



07- 454604 Bl D245

07-LA-27-6 PAGE 6

01/ 09/ 03 01/14/03
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 GLOBAL ENVI RONMENTAL NETWORK | NC WATER POLLUTI ON CONTRCL PLAN AND CONSTRUCTI ON AREA SI GNS
P O BOX 8068

FOUNTAI N VALLEY CA 92728-8068

PACI FI C RESTORATI ON GROUP ERCSI ON CONTROL
1280 MAGNOLI A AVE
CORONA CA 92879

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
09 AVERI CAN BARRI CADE CONSTRUCTI ON AREA SI GNS
ANAHEI M CA
MEDI NA CONSTRUCTI ON ASPHALT ( PARTI AL)
Rl VERSI DE CA
STERNDAHL ENTERPRI SES STRI PI NG
SUN VALLEY CA
VI STA STEEL STEEL
VENTURA CA
W C C CONSTRUCTORS TRAFFI C CONTROL ( PARTI AL)

LUCERNE VALLEY CA

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 GECRGE L THROOP COVPANY RAPI D SET CONCRETE AND MATERI AL SUPPLI ER
444 N FAI R OQAKS AVE
PASADENA CA 91109
CONTI NUED ON NEXT PAGE



07- 454604 Bl D245

07-LA-27-6 PAGE 7

01/ 09/ 03 01/14/03
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 GLOBAL ENVI RONMENTAL NETWORK TRAFFI C CONTROL ( PARTI AL)
P O BOX 8068 F
FOUNTAI N VALLEY CA 92728

TW NI NG LABS OF SOUTHERN CALI FORNI A RAPI D SET CONCRETE AND TRI AL BEAM STRENGTH TESTS
3310 Al RPORT WAY
LONG BEACH CA 90806



07-454604 Bl D245

07-LA-27-6 CONTRACT PROPOSAL OF LOW BIDDER PAGE 8
01/ 09/ 03 01/ 14/ 03
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUVP SUM 1, 200. 00* 1, 200. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTROL LS LUVP SUM 1, 200. 00* 1, 200. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 8, 500. 00* 8, 500. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUVP SUM 14, 000. 00* 14, 000. 00
5 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 2, 000. 00* 2, 000. 00
6 190101 ROADWAY EXCAVATI ON VB 70 350. 00 24, 500. 00
7 (S) 200114 ROCK BLANKET MR 60 110. 00 6, 600. 00
8 (S) 203003 STRAW ( EROSI ON CONTROL) TONN 1.4 1, 250. 00 1, 750. 00
9 (S) 203014 FI BER ( EROSI ON CONTROL) KG 430 2.50 1, 075. 00
10 (S) 203024 COVPOST ( EROSI ON CONTROL) KG 1, 360 2.00 2,720. 00
11 (S) 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 10 250. 00 2,500. 00
12 (S) 203061 STABI LI ZI NG EMULSI ON ( EROSI ON CONTROL) KG 70 5.00 350. 00
13 390103 ASPHALT CONCRETE ( TYPE B) TONN 110 200. 00 22, 000. 00
14 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 52 160. 00 8, 320. 00
AREA)
15 030460 CONCRETE GRADE BEAM VB 12 740. 00 8, 880. 00
(RAPI D STRENGTH CONCRETE)
16 030461 M CROPI LE M 720 150. 00 108, 000. 00
17 (F) 510501 M NOR CONCRETE VB 1 1, 600. 00 1, 600. 00
18 (SF) 520101 BAR REI NFORCI NG STEEL KG 2, 400 2.70 6, 480. 00
19 566011 ROADSI DE SI GN - ONE POST EA 1 330. 00 330. 00
20 (S) 840656 PAI NT TRAFFI C STRI PE ( 2- COAT) M 40 60. 00 2, 400. 00
21 999990 MOBI LI ZATI ON LS LUMP SUM 24, 000. 00* 24, 000. 00

TOTAL 248, 405. 00



| TEM

NNRRPRRRPRRPRRERE
RPOOWONOUIRWNROOONOUIAWNE

_|
9

07- 454604
07-LA-27-6
01/ 09/ 03

10.
150.
120.

1, 150.
180.
4, 000.
2

300.
75.
18, 000.

00
00
00
00
00

.50

00
00
00*

129600.
4000.
6000.

300.
3000.
18000.

260, 760. 00

SUMMARY

27.
250.
217.
400.

1

190.
30.

27, 000.

OF REMA
RD

AMOUNT
00* 5700
00* 5000
00* 6700
00* 26000
00* 7000
00 8890
00 9000
00 350
00 860
50 2040
00 950
00 280
00 12650
00 1404
00 3000
00 156240
00 400
70 4080
00 190
00 1200.
00* 27000.

278,934. 00

FOURTH

BI D AMOUNT
5, 000. 00* 5000
2, 000. 00* 2000
3, 000. 00* 3000
15, 300. 00* 15300
10, 000. 00* 10000
100. 00 7000
150. 00 9000
1, 000. 00 1400
4.00 1720
2.00 2720
200. 00 2000
6. 00 420
110. 00 12100
100. 00 5200
1, 000. 00 12000.
244, 44 175996.
1, 000. 00 1000.
4.00 9600.
250. 00 250.
70. 00 2800.
20, 000. 00* 20000.
298, 506. 80

Bl D245
PAGE 9
01/14/03
FI FTH

Bl D AMOUNT
2, 750. 00* 2750
9, 250. 00* 9250
9, 750. 00* 9750
15, 750. 00* 15750
1, 250. 00* 1250
100. 00 7000
125. 00 7500
2, 000. 00 2800
10. 00 4300
5.00 6800
200. 00 2000
50. 00 3500
120. 00 13200
50. 00 2600
2, 000. 00 24000.
190. 00 136800.
1, 500. 00 1500.
5.00 12000.
500. 00 500.
100. 00 4000
32, 500. 00* 32500.

299, 750. 00



| TEM

NNRRPRRRPRRPRRERE
RPOOWONOUIRWNROOONOUIAWNE

_|
9

07- 454604
07-LA-27-6
01/ 09/ 03

1, 250.
180.
1, 400.
6

250.
62.
27, 500.

00*

15000. 00
129600. 00
1400. 00
15912. 00
250. 00
2500. 00
27500. 00

301, 961. 70

SUMMARY

45.

1, 800.
195.
1, 600.
3

300.
16.
30, 000.

OF

.00
.00
.00

00
00
00
00

.51

00
00
00*

REMA/

140400.
1600.
8424.

300.
640.
30000.

301, 963. 70

El GHTH

Bl D AMOUNT
1, 620. 00* 1620
6, 192. 00* 6192
2, 640. 00* 2640
29, 214. 00* 29214
22, 733. 00* 22733
73. 90 5173
90. 90 5454
642. 90 900
2.30 989
1.20 1632
57. 00 570
31.70 2219
129. 10 14201
70. 40 3660
1,722.70 20672.
268. 70 193464.
1,822.00 1822.
2.40 5760.
270. 00 270.
25.50 1020.
14, 472. 00* 14472.
334, 678. 26

Bl D245
PAGE 10
01/14/03
NI NTH

BI D AMOUNT
3, 500. 00* 3500
6, 000. 00* 6000.
18, 250. 00* 18250.
102, 000. 00* 102000
6, 000. 00* 6000.
50. 00 3500.
140. 00 8400
300. 00 420.
3.00 1290.
3. 00 4080.
205. 00 2050
15. 00 1050.
120. 00 13200.
100. 00 5200
1, 000. 00 12000.
180. 00 129600.
850. 00 850.
3. 00 7200.
1, 200. 00 1200.
60. 00 2400.
31, 700. 00* 31700.

359, 890. 00



07-454604 Bl D245

07-LA-27-6 SUMMARY OF REMAI NI NG BI DDERS PAGE 11
01/ 09/ 03 01/14/03
| TEM TENTH
Bl D AMOUNT

1 2,100. 00* 2100. 00
2 2, 700. 00* 2700. 00
3 2, 350. 00* 2350. 00
4 49, 400. 00* 49400. 00
5 12, 600. 00* 12600. 00
6 485. 00 33950. 00
7 535. 00 32100. 00
8 700. 00 980. 00
9 9. 00 3870. 00
10 3.50 4760. 00
11 200. 00 2000. 00
12 29. 00 2030. 00
13 142. 00 15620. 00
14 147. 00 7644. 00
15 3,125.00 37500. 00
16 226. 00 162720. 00
17 1, 765. 00 1765. 00
18 2.85 6840. 00
19 295. 00 295. 00
20 90. 00 3600. 00
21 44, 700. 00* 44700. 00
TOT 429, 524. 00



